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HIGH-EARLY STRENGTH P.C.C. PAVEMENT, 10" CURB AND GUTTER REMOVAL
PROPOSED "CONCRETE BARRIER,
DOUBLE—FACE (SPECIAL)” (SEE DETAIL)

EXPANSION JOINT

SUB-BASE GRANULAR MATERIAL, TYPE B, 8"

EXISTING BRIDGE ABUTMENT

CONCRETE RETAINING WALL, SPECIAL (SEE DETAIL) EXISTING CONCRETE CAISSON

P.C.C. SIDEWALK, 5" PAVEMENT REMOVAL

PIPE UNDERDRAIN (SEE PLAN SHEETS
FOR LOCATIONS)
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SAND CUSHION, 3"

PROPOSED TYPICAL SECTION HALSTED ST.
(UNDER VIADUCT)
STA 36+85 TO STA 38+86
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EXISTING AND PROPOSED

PROFILE

HALSTED STREET
IMPROVEMENT

STA. 42480 TO STA. 44+95

Clorba Group, Inc.

CONSULTNG ENGINEERS

CiTY OF CHICAGO

DEPARTMENT OF TRANSPORTATION

DRAWN: ARS

SHEET NO.

CHECKED: J5t.
APPROVED SNS

C -

DATE: QCTOBER, 1999
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SCALE: 1°=20"
CONTRACT NO.

PROJECT NO. 8-2-025}
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NO, Y DATE DESCRP DOM

REVSIONS.

EXISTING AND PROPOSED
PROFILE

16TH STREET
IMPROVEMENT

STA. 161478 TO STA. 186+50
Clorba Group, lnc.

". CONSULING ENCINEERS
CITY OF CHICAGO

DEPARTMENT OF TRANSPORTATION

NAIGN NI FAL QRN D AN ELETTEY 3E L e A S

DaTE:
Lot

ORAWN: amB SHEET NO.
IR —

APPROVED 5w C-
DATE: OCTOBER. 1999

SCALE: 1720 PROJECT NO, B~2-023,
CONTRACT NO.

Lot




Exhibit C
ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT

PRELIMINARY HIGHWAY SUBWAY COST ESTIMATE

Date January 21, 2000 Agreement #948

The cost to accomplish the highway subway improvement contemplated in Section 2
of this Agreement is estimated to be $1,416,000.

1 |Earth Excavation $ 36,000

2 |Trench Backfill $ 22,000

3 |Remove & Replace Storm Sewers $ 73,000

4 IRemove & Replace Catch Basins and Manholes $ 50,000

5 |Relocate Water Main $ 74,000

6 |Combined Curb and Gutter Removal & Replacement $ 69,000

7 |[Remove & Replace Sidewalk $ 126,000

" 8 |Pavement and Base Replacement ' $ 431,000
9 |Erecting Steel Handrail $ 34,000
10 |Remove & Replace Barrier Concrete Wall $ 63,000
11 |Engineering Field Office $ 7,000
12 |RR Force Account $ -
13 |RR Insurance Premium $ 25,000

St ryreteirrtime-Se oAl et G P

15 |Traffic Control & Protection , $ 20,000
16 |Contingencies $ 170.600
17 {Consiruction Observation : $ 91,000
Grand Total | $ 4-446;606

1,241,000

N:\proj\3123\Exhibit C.xis



Exhibit D

ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT

Date _ September 15, 2000 Agreement # 948

The City Council v
(Board or Council of Township, Village, City, County, etc.)

meeting on February 16,2000 Resolved to authorize gydith ¢_Rice, Commissioner, CDOT
(Name, Office)

to act as its designated agent in the processing of this Stipulated Agreement and

that the City of Chicago is financially willing and able to
(Township, Village, City, County)

bear the cost for the proposed improvements as may be assigned to it according

to Section 5 of this Agreement.




